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BID SUBMITTAL DUE DATE/TIME: August 26, 2026 at 2:00 PM Local Time 
 
Important Dates and Times 
Pre-Bid Conference and Site Visit July 22, 2026 at 10:00 am Local Time 
 MANDATORY  Oconee Joint Regional Sewer Authority 
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  Seneca, South Carolina 

Deadline for Inquiries August 5, 2026 at 4:00 pm Local Time 
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 2025) 

Project Start Date No later than October 12, 2026 at 8:00 am Local Time 

Project Completion Date No later than December 4, 2026 at 4:00 pm Local Time 

All Remaining Deliverables Due No more than 45 days after field portion of Project completion 

Contract Expiration March 31, 2027 
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Purpose and Project Information 
The Oconee Joint Regional Sewer Authority (“OJRSA” or “Owner”) is requesting bids from qualified sewer conveyance 
system cleaning and inspection companies, hereafter referred to as “Offerors” or “Contractors,” interested in providing 
closed-circuit television (CCTV) inspection and cleaning services to the OJRSA near Seneca, South Carolina. 
 
The OJRSA will select one (1) Contractor to perform CCTV inspection and cleaning and generate the reports as stated 
within this solicitation. The Contract method will be a Standard Services Agreement as provided by OJRSA. 

Procurement Method of Selection 
In accordance with the OJRSA Procurement and Property Disposal Policy in effect at the time of this solicitation, this is 
considered a project that requires Competitive Sealed Bidding (Section 4.6). OJRSA will select one (1) Contractor to 
complete the project based on the lowest qualified bid. The Contract method will be an OJRSA Standard Services 
Agreement (see ATTACHMENT B starting on page 17 for Contract template). 
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Definitions and Acronyms 
The following definitions shall apply to this solicitation: 

A. ” (when it directly follows a number): Inch or Inches (unit of length) 
B. Agreement or Contract: An agreement between OJRSA and Contractor as stated within the OJRSA Procurement 

and Property Disposal Policy. It is important to note that this Request for Bid shall be a supplemental document 
to any other Agreement or Contract. 

C. Business Day: Monday through Friday, except recognized holidays as defined in the OJRSA Employee Handbook 
or when otherwise established by the OJRSA Board of Commissioners. 

D. CCTV: Closed-Circuit Television 
E. CMOM: Capacity, Management, Operations, and Maintenance 
F. Contract: See definition of Agreement 
G. Contractor: Service provider awarded the work under this Contract 
H. DIP: Ductile Iron Pipe 
I. Executive Director: Executive Director of the OJRSA 
J. LF: Linear feet (unit of length) 
K. Local Time: Common time observed in Seneca, South Carolina, regardless of Eastern Daylight Saving Time or 

Eastern Standard Time 
L. MACP: Manhole Assessment Certification Program 
M. Manhole, Manhole Structure, or Maintenance Access Structure: When used to describe an access way to the 

sewer system or a starting/finishing location for line inspection, the term “Manhole Structure” should be 
construed as any access port to the sewer system. 

N. NASSCO: National Association of Sewer Service Companies 
O. NIOSH: National Institute for Occupational Safety and Health, a United States federal agency 
P. OJRSA: Oconee Joint Regional Sewer Authority 
Q. Operations Director: Operations Director of the OJRSA 
R. OSHA: Can reference either the Occupational Safety and Health Administration departments of the United 

States or the State of South Carolina or other such agencies that perform safety and health related compliance 
and enforcement matters 

S. Owner: Oconee Joint Regional Sewer Authority (OJRSA) 
T. PACP: Pipeline Assessment Certification Program 
U. Permit-Required Confined Space: As defined by OSHA and other organizations that govern safety-related 

matters. The OJRSA Safety Manual also provides information regarding permit-required and other confined 
spaces; however, federal and state laws and regulations regarding these matters shall prevail over OJRSA 
policies. 

V. psi: Pounds per Square Inch (unit of pressure) 
W. PVC: Polyvinyl Chloride pipe 
X. RCP: Reinforced Concrete Pipe 
Y. RFB: Request for Bids 
Z. S.C.: South Carolina 
AA. Segment: When used to describe a section of the sewer line, the term “segment” should be construed as that 

portion of the sewer pipe between two manhole structures. 
BB. Subcontractor: As defined in OJRSA Procurement and Property Disposal Policy 
CC. U.S.: United States 
DD. Unique Asset ID: A naming and identification designation for manholes, pipelines, and/or other assets in the 

OJRSA collection system. 
EE. VCP: Vitrified clay pipe 

Specifications and Qualifications 
A. All operations described in these specifications shall be conducted by the Contractor’s personnel and the 

expense of all such operations shall be the Contractor’s. 
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B. The Contractor shall provide all equipment, labor, fuel, and any other materials and incidentals necessary to 
complete the required work. The Contractor shall be responsible for all maintenance and repair of equipment 
and the presence and supervision of all its employees. 

C. The Contractor shall have a competent and experienced supervisor, foreman, or designated and identified 
leader on duty at all times when work is being performed. 

D. There shall be no Subcontractors used by the Contractor to fulfill any items or conditions of the Contract without 
prior written consent of OJRSA; however, if approved, they will be expected to comply with the requirements of 
this RFB. The Contractor awarded the project shall be held accountable for the failure of a Subcontractor to 
comply.  

Scope of Work 
General Information 

A. All work shall be performed in accordance with this Scope of Work and to the satisfaction of OJRSA. 
B. The work performed for this project shall be conducted in such a manner that minimizes interference with the 

continuous operations of the existing plant and conveyance system process to move and treat wastewater 
within the system as designed and normally operated by OJRSA. 

C. The Contractor shall take satisfactory precautions to protect property from damage that might be inflicted when 
using necessary equipment.  

D. The Contractor is to remove and clean up all spilled solids and wastewater and properly manage any stockpiled 
materials and equipment. 

E. All disturbed work shall be reassembled and left in working condition to the satisfaction of the Owner. 
F. The Contractor shall be responsible for all costs associated with containing and remediating spills and releases. 
G. OJRSA shall not be responsible for theft, vandalism, or other damage to equipment used or staged by the 

Contractor. 
H. It shall be the responsibility of the Contractor to obtain a proper business license and other such permits from the 

proper municipality(ies) and county prior to commencing work. The Contractor may request reimbursement by 
OJRSA for these fees at actual cost without any markup, overhead, or administrative costs. 

I. All inspections will reference existing asset Unique Asset IDs to be provided by Owner in ESRI Geodatabase format. 
Assets identified during inspections that do not have a previously assigned Unique ID will be given a temporary 
Unique Asset ID following Owner’s guidance. 

General Inspection and Cleaning Information 
A. This RFB references 

1. Calculation sheet labeled as “ATTACHMENT A” (starting page 15) 
2. Maps of area to clean in as included in “ATTACHMENT C” (starting on page 28) 

B. All CCTV, cleaning, and inspecting shall be performed in accordance with this Scope of Work and to the satisfaction 
of OJRSA. For more information see ATTACHMENT C of this RFB (starting page 28). The breakdown will be: 

• 8”: 6,582± linear feet (LF) total consisting of: 
o DIP 117± LF 
o VCP 6,465± LF 

• 10”: PVC 6,599± LF 
• 12”: 10,138± LF total consisting of: 

o DIP 88± LF 
o PVC 10,050± LF 

• 15”: PVC 3,412± LF 
• 16”: RCP 233± LF 
• 18”: 7,120± LF total consisting of: 

o DIP 384± LF 
o PVC 949± LF 
o RCP 5,787± LF 

• 20”: DIP 101± LF 
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• 21”: RCP 1,076± LF 
• Manhole cleaning and inspection information: 

o There are a total of 160 manholes to be cleaned as needed and inspected 
o Average manhole depth is 9.67 vertical feet 
o Minimum manhole depth is 4.75 vertical feet (OJRSA Manhole #036) 
o Maximum manhole depth is 26.67 vertical feet (OJRSA Manhole #051) 

• It is not believed that any VCP is in this area; however, if it is encountered, then it shall be documented. 
C. The inspection and reporting shall utilize NASSCO PACP and MACP certified software. 
D. If necessary, gravity sewers and manholes that have excessive flow prohibiting cleaning or inspection services, 

shall be cleaned or inspected outside of normal work hours in coordination with the OJRSA at no additional cost. 
The Contractor shall communicate which lines require this low flow cleaning three (3) Business Days prior to 
commencement of night-time work. If bypass pumping is necessary, OJRSA will provide all equipment and 
personnel for any bypass pumping operation. Flow through plugs may also be used if deemed appropriate to do 
so.  

E. The Contractor shall take satisfactory precautions to protect the sewer segments, easements, and other public 
and private property from damage that might be inflicted upon them using necessary equipment. Whenever 
hydraulically propelled cleaning tools, or any tools which hold back the flow of water in the sewer segment are 
used, precautions shall be taken by the Contractor to ensure that the water pressure utilized does not result in 
any damage of the sewer line or flooding to public or private property. 

F. Combination sewer cleaners with high velocity jetting and vacuum removal equipment shall be utilized to perform 
cleaning of sewer lines and manholes throughout the sewer system identified in the Project. 

G. The intent of sewer pipeline/manhole cleaning is to remove foreign materials from: 
1. Sewer lines to restore the capacity of the lines to their design hydraulic capacity, 
2. Sewer lines to allow for complete pipeline condition assessment according to PACP standards, and 
3. Manholes to perform manhole inspection. 

H. Debris and obstructions to be removed prior to inspection include, but are not limited to, sludge, mud, sand, 
gravel, rocks, bricks, grease, pieces of broken pipe, roots, rags, encrusted hardened debris, protruding taps, 
foreign materials, etc. The inspection of the sewer lines and manholes shall not proceed until the cleaning and 
preparation has been completed to the satisfaction of OJRSA. 

CCTV Inspection 
A. Identify and document pipeline defects using NASSCO PACP standards, recorded in a Microsoft Excel format, to 

include the appropriate and NASSCO severity rating system for each defect observed. A summary should be 
included that identifies these manholes that may require structural repair, rehabilitation, or further investigation. 
(Repair or further investigation will not be included in this project.) 

B. The camera used for the inspection shall be one specifically designed and constructed for sanitary sewer gravity 
conveyance systems. Lighting for the camera shall be suitable to allow a clear picture of the entire periphery of 
the pipe. The camera shall be operative in 100% humidity and submerged conditions. The camera equipment will 
provide a view of the pipe ahead, and of features to the side of the camera through turning and rotation of the 
lens. The camera shall be capable of tilting at right angles along the axis of the pipe while panning the camera lens 
through a full circle about the circumference of the pipe. The lights on the camera shall also be capable of panning 
90-degrees (90°) to the axis of the pipe. Cameras incorporating mirrors for viewing sides or using exposed rotating 
heads are not acceptable. The camera lens shall be an auto-iris type with remote controlled manual override. The 
camera unit and tether cable shall be cable of inspecting two (2) complete, consecutive sewer reaches with access 
approximately 1,000 feet apart. 

C. Electronic digital recordings shall be made of the CCTV inspections and copies of both the recordings and 
inspection reports shall be supplied to the Owner. 

D. Video inspections shall be performed by a NASSCO PACP-certified and trained operator. 
E. The Contractor’s CCTV equipment shall include video cameras, a video monitor cable, power sources, and all 

equipment necessary to perform a CCTV inspection as outlined in this RFB. 
F. All CCTV work shall use color CCTV reproduction. 
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G. The cameras shall have pan-and-tilt capabilities and shall have a minimum of 360x270-degree rotation and 
illumination sensitivity shall be three lux or less and provide a minimum of 1080 lines of resolution 

H. During CCTV inspection, lighting intensity shall be adjusted to minimize glare. Lighting and picture quality shall be 
adjusted to provide a clear, in focus picture of the entire periphery of the pipeline for all conditions encountered. 

I. All camera systems shall be able to navigate around minor objects, roots, and debris. The system used to move 
the camera through the pipe shall not obstruct the camera’s view or interfere with proper documentation of the 
sewer conditions.  

J. The camera cable shall be retracted to remove slack and to ensure an accurate footage reading.  
K. The distance shall be measured between the exit of the start manhole and the entrance of the finish manhole for 

a true measurement of the length of the pipe segment, as required by PACP. 
L. Measurements shall be recorded in standard units and the video display readout shall display units to one-tenth 

(0.1) of a foot.  
M. The cable footage-counter shall be calibrated and accurate to plus or minus two feet per one thousand linear feet 

(±2 feet/1,000 LF).  
N. Video inspection and reporting shall be submitted in a NASSCO compatible format. 
O. The camera lens shall be kept clear of condensation and debris during the CCTV inspection. 
P. The camera, viewing monitor and other components of the inspection system shall be capable of producing 

picture quality to the satisfaction of OJRSA. 

Manhole Cleaning and Inspection 
All manholes shall be cleaned as needed. The cost of performing this shall be included in the unit price with the gravity 
sewer information in ATTACHMENT A. 
 
FOR ALTERNATE BID SUBMITTAL: Contractor shall include cost information for an alternate bid to perform the following 
work. The number of manholes inspected may be reduced or removed shall be based on funds available at the time of 
inspection. The unit price bid per manhole shall remain fixed regardless of the quantity authorized. 
 
Contractor to perform a MACP Level 2 inspection on all manholes identified in this RFB, contingent upon available 
project funding, which is to include: 

A. Identify and document manhole defects using Level 2 inspection criteria, recorded in a Microsoft Excel format, 
to include the appropriate and NASSCO severity rating system for each defect observed. A summary should be 
included that identifies these manholes that may require structural repair, rehabilitation, or further 
investigation. (Repair or further investigation will not be included in this project.) 

B. Provide photo and/or video documentation of each inspected manhole in accordance with MACP Level 2 
standards. 

C. The Owner reserves the right to authorize inspection of all manholes listed in RFB or a lesser quantity based on 
available funding.  

D. A table with manhole ID#s, interior heights, and rim heights above grade (if data is known) will be provided at 
the pre-bid conference. 

Video Formatting 
A. At the start of each segment, a data generator shall electronically produce and clearly display on the viewing 

monitor and video recording a record of data in alphanumerical form containing the following minimum 
information:  

1. Automatic update of the camera’s position, in feet and tenths of a foot, in the sewer line from adjusted 
zero (0). The distance reading entered on to the data display at the cable calibration point must allow for 
the distance from the start of the survey to the cable calibration point such that the footage at the start 
of the survey is zero (0).  

2. Diameter and length of sewer line, type of material sewer pipe is composed of, linear material type, etc. 
3. Upstream manhole and downstream manholes shall be identified using OJRSA asset identification 

numbers.  
4. Direction of inspection (upstream or downstream)  
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5. Date and starting time of the inspection. 
6. Operator’s/surveyor’s/assessor’s first and last name. 

B. Once the survey of the pipeline is under way, specific data should be continuously displayed on the viewing 
monitor and video recording. The size and position of the data display shall be such as not to interfere with the 
main subject of the picture yet shall be easily readable when the recording is replayed. At a minimum, the 
following data should be displayed: 

1. Automatic update of the camera’s position, in feet and tenths of a foot, in the sewer line from adjusted 
zero (0).  

2. Upstream manhole and downstream manholes shall be identified using OJRSA asset identification 
numbers.  

C. Each segment length (consecutive manhole to manhole) shall be entered on a separate coding sheet. Thus, where 
Contractor elects to “pull through” a manhole during a CCTV survey, the Contractor shall start a new coding sheet 
at the manhole “pulled through” and shall reset the distance to zero (0) on the coding sheet, viewing monitor, 
and video recording. 

USB/Hard Drive Device 
Permanently label each USB/Hard Drive with the following information:  

A. OJRSA Sewer CCTV Inspection  
B. Contractor Company Name  
C. Date Inspected 
D. Start Manhole Number 
E. Finish Manhole Number 

Cleaning Procedures 
A. The normal cleaning operation shall be to propel the jet from the downstream manhole towards the upstream 

manhole at a low pressure not to exceed one-thousand five hundred pounds per square inch (1,500 psi). Volume 
(in gallons per minute) used will be solely upon the Contractor’s discretion (using industry best practices and 
without creating damage) as to whatever is necessary to properly complete the job.  

B. During the cleaning, the operator shall watch the flow of debris to the manhole from where the jetting began. If 
no debris is present, then a single cleaning pass shall be sufficient. If debris is encountered the entire sewer 
segment shall be cleaned repeatedly until debris is no longer present. If after the second pass of cleaning, there is 
still a sign of significant dirt and gravel the cleaning operation for that pipe shall cease and the OJRSA designee 
shall be notified that heavy cleaning of the line is required. 

C. If cleaning of an entire sewer segment cannot be successfully completed from the downstream manhole, the 
Contractor shall inspect the sewer line using CCTV methods to identify the cause of the problem.  

D. If the Contractor is unable to successfully clean a sewer line, then they shall inform the OJRSA Operations Director 
or his/her designee on the same day. 

E. Heavy cleaning on any pipe segment must be approved by OJRSA prior to the work being completed and its funding 
shall be treated as Owner’s Contingency. Contractor must submit a picture or video of the obstruction and a 
determination of linear footage that will need the heavy cleaning. NOTE: THE BASE PRICE SHALL NOT INCLUDE 
ANY HEAVY CLEANING COSTS. IF HEAVY CLEANING IS NECESSARY, THEN THE OJRSA MUST APPROVE FOR IT TO 
BE UTILIZED PRIOR TO BEGINNING. IF APPROVED, THEN THE HEAVY CLEANING COST (PER LINEAR FOOT) WILL 
BE ADDED ONTO THE COST FOR INITIAL CLEANING OF LINE SEGMENT. IN OTHER WORDS, THE HEAVY CLEANING 
PRICE DOES NOT REPLACE THE BASE PRICE; IT IS ADDED TO IT. 

Material Removal 
All sludge, dirt, sand, rocks, grease, roots, and other materials resulting from sewer cleaning and inspection operations 
shall be removed at the manhole from which the Contractor is cleaning using the equipment's vacuum system. Those 
materials which cannot be removed using the vacuum shall be completely removed using alternative methods, such as 
lifting by bucket to the surface. PASSING MATERIAL FROM ONE (1) SEWER LINE TO ANOTHER SHALL NOT BE PERMITTED. 
MATERIAL FROM CLEANING OPERATIONS SHALL NOT BE STORED IN MANHOLES AND SHALL BE REMOVED 
IMMEDIATELY. 
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Disposal of Removed Wastes and Debris 
Sewer cleaning and flushing waste shall be collected by Contractor and disposed of at the Coneross Creek Water Recovery 
Facility located at 623 Return Church Road, Seneca, South Carolina at an area or areas designated by the Operations 
Director.  

Root Removal 
A. If during the cleaning process the operator observes significant quantities of roots being pulled back to the 

manhole, or the operator performing the inspection encounters any amount of roots more than a “Roots – Fine” 
classification as defined in the PACP or MACP Reference Manual, the Contractor shall use the appropriate 
hydraulically driven equipment to remove the roots. 

B. Roots shall be removed where root intrusion has either diminished the design hydraulic capacity or prevented or 
diminished the quality of the inspection by obscuring any area of the pipeline. 

C. ONLY PHYSICAL REMOVAL OF THE ROOTS FROM THE SEWER LINE WILL BE ALLOWED, NO CHEMICAL REMOVAL 
METHODS MAY BE USED. Root removal equipment may include the following: hydraulically driven root cutting 
blade assemblies and hydraulic jetting nozzles. Hydraulically propelled chain root cutters are not allowed. Care 
shall be taken to select equipment that will not damage the host pipe or sewer service connections. All roots shall 
be removed using the cleaning equipment's vacuum system or other approved means. 

D. If the roots are encountered during the inspection process, then the inspection may be paused, the root cutting 
may be executed, and then the inspection may be resumed. 

E. Payment for root removal shall be included in the contract unit price per lineal foot for sewer and manhole 
cleaning. 

Notification 
The Contractor shall notify the Operations Director or his/her designee, via telephone and follow up with e-mail, five (5) 
Business Days prior to the date specified for the beginning of the inspection and cleaning operation. 

Pre-Bid Conference 
A mandatory Pre-Bid Conference and site visit will be held on the date and time as listed on the coversheet of this RFB at 
OJRSA’s Coneross Creek Water Reclamation Facility located at 623 Return Church Road, Seneca, South Carolina. 
Representatives of the Owner will be present to discuss the Project. All interested parties are required to attend the Pre-
Bid Conference. The failure to attend the required Pre-Bid Conference will result in rejection of a submitted bid. 

Deadline for Inquiries 
A. Any questions regarding this RFB should be submitted by way of email to info@ojrsa.org no later than the date 

and time listed on the coversheet of this solicitation. Inquiries must include “Inquiry regarding OJRSA Project 
#2027-04” in the email subject line when submitting a question. Responses will be provided via email to all 
Offerors and posted on the website at www.ojrsa.org/opportunities.  

B. Any representations made over the phone or in verbal conversations are non-binding (e.g., made over the phone 
or in verbal conversations). 

C. Offerors are expected to examine the RFB thoroughly and should request an explanation of any ambiguities, 
discrepancies, errors, omissions, or conflicting statements in the Solicitation. Failure to do so will be at the 
Offeror's risk. 

Deliverables 
A. The following deliverables shall be in accordance with NASSCO PACP/MACP export standards using the latest 

version of NASSCO MACP/PACP formatting: 
1. PACP/MACP standard database export in Microsoft Access Database (.mdb) 
2. PACP/MACP standard inspection reports in PDF format  
3. PACP/MACP standard inspection video export saved in MPEG format  
4. PACP/MACP standard inspection photograph export saved in .jpeg format 

mailto:info@ojrsa.org
http://www.ojrsa.org/opportunities
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5. File naming conventions shall be such so that the correlation between media files, inspection reports, 
and database files clearly correspond to each other 

B. Summary table of all pipeline segments inspected with the following fields in the order listed:  
1. Column 1: Date of Inspection 
2. Column 2: Start Manhole  
3. Column 3: Stop Manhole  
4. Column 4: Total Pipe Length  
5. Column 5: Feet CCTV’d Televised Length  
6. Column 6: Quick Maintenance Rating (per PACP)  
7. Column 7: Quick Structure Rating (per PACP) 
8. Column 8: Section Number 

C. An observation table of all pipeline segments inspected with the following fields in the order listed: 
1. Column 1: Section Number  
2. Column 2: Position of Defect  
3. Column 3: Observation Code (per PACP)  
4. Column 4: Observation Description  
5. Column 5: Structural Grade (per PACP)  
6. Column 6: O&M Grade per (PACP) 

Hours of Operation 
All services shall be performed during the hours specified herein as follows: 

A. Work hours are to be between 7:00 a.m. and 5:00 p.m. Local Time on OJRSA Business Days. 
B. The Contractor shall suspend operations if weather conditions are such that services cannot be carried out in a 

safe and effective manner or if they anticipate significant damage to property that could lead to a lengthy 
restoration process of the grounds. 

C. The Operations Director, or his/her designee, shall have the discretion to order the suspension of services 
whenever, in their own judgment, it is in the best interest of OJRSA. 

Safety and Security 
A. THE SAFETY OF THE PUBLIC, OJRSA EMPLOYEES, AND ALL CONTRACTORS IS OF UTMOST IMPORTANCE! 

Contractors shall comply with applicable requirements established by OSHA and other entities as applicable. 
B. IDENTIFIED SAFETY ISSUES, WHETHER FOUND BY THE CONTRACTOR OR OJRSA, MUST BE ADDRESSED 

IMMEDIATELY. 
C. This project will require entry into Permit-Required Confined Spaces. The lines and manholes that are to be 

cleaned are considered confined spaces as defined by the Federal and State regulations governing confined space 
entry and safety procedures in such areas. The Contractor shall be responsible for compliance with NIOSH 
Standards, OSHA, and all applicable provisions of Local, State, and Federal codes pertaining to confined spaces in 
performing the cleaning work. The Contractor shall be required to sign all necessary forms confirming they have 
proper training to perform this and other hazardous work as defined by OSHA and OJRSA. 

D. Lockout/tagout of energy sources may be necessary. 
E. It shall be the Contractor’s responsibility to contact SC811 prior to excavating. Notifications shall conform to State 

of South Carolina Underground Facility Damage Prevention Act and other applicable laws and regulations. It shall 
be the Contractor’s responsibility to excavate with care regardless of whether underground utilities have been 
marked in the area of excavation or not. 

F. All material and equipment must conform to the requirements of the OJRSA Development Policy, Local Electrical 
Code, OSHA, and the National Electric Code. In the case of conflict between the Local Electrical Code and other 
code/policy, the more stringent code requirement shall prevail. 

G. Vehicles and equipment used in the operations shall be equipped with normal hazard lights and backup alarms, 
at a minimum. 
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H. Signs, lights, safety, and other traffic control items are not a pay item but are considered incidental to safe traffic 
control. 

I. The Contractor shall be required to provide sufficient warning signage and/or barriers to ensure the safety of the 
Contractor, OJRSA staff, and the public, and that it is adequate and visible. The Contractor shall ensure adequate 
access for OJRSA vehicles and equipment to respond to an emergency. 

J. The safety aspects of the project must be followed to ensure the safety of the citizens, Contractor employees, and 
others. If the Operations Director or his/her designee feel the safety is not adequate, the project will be halted. 

Notification Protocols 
A. The Contractor shall notify the Operations Director or his/her designee, via telephone and follow up with e-mail, 

five (5) Business Days prior to the date specified for the beginning work. 
B. THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE OJRSA IF THERE IS ANY: 

1. SAFETY-RELATED INCIDENT THAT CAUSES INJURY OR DAMAGE TO PROPERTY; 
2. SECURITY-RELATED INCIDENT; OR 
3. SPILL OF WASTEWATER OR OTHER MATERIALS THAT MAY BE CONSIDERED A POLLUTANT (e.g.., SOLIDS 

EXPOSED TO WASTEWATER, PETROLEUM PRODUCT, etc.) AND CONTROL MEASURES TO PREVENT THE 
MATERIALS FROM POTENTIALLY CAUSING ENVIRONMENTAL HARM SHALL BE TAKEN IMMEDIATELY. 

C. Because the Contractor is performing work on behalf of OJRSA, then all incidents requiring notification to OSHA 
will be made in accordance with applicable laws and regulations. S.C. OSHA (or possibly U.S. OSHA, if necessary) 
will be notified contacted at 803-896-7672, website, and/or other means. 

Project Start Details 
A. Tasks as detailed in this RFB shall not start prior to the issue of a Notice to Proceed, which shall be issued upon 

award and approval to execute Contract in accordance with OJRSA Procurement and Property Disposal Policy, 
which may or may not require Board of Commissioners approval. 

B. The likely project award date by the OJRSA is listed on the coversheet of this RFB and a Contract between OJRSA 
and the Contractor will be executed within two (2) days of award. The awarded Contractor will be notified and a 
tentative start date will be coordinated between the OJRSA and Contractor; however, the start date is 
dependent on the submittal and approval of all required insurance documentation and other items as stated in 
Terms and Award of Contract. The project start date shall be no later than that listed on the coversheet of this 
RFB. The Contractor shall have input into the project start date but the final decision regarding this date belongs 
to the OJRSA. 

C. Once authorized to begin, the CCTV, cleaning, and inspections (collectively referred to as “Field Portion of 
Project”) must be completed no later than the date listed on the coversheet of this RFB. 

Storage and Use of Equipment 
A. When equipment is not operating, then it shall be parked off roadways, paths, and away from curves regardless 

if equipment is stored on- or offsite of OJRSA properties. OJRSA will allow equipment to be stored at the 
Coneross Creek Water Reclamation Facility, if needed. 

B. OJRSA shall not be responsible for theft, vandalism, or other damage to equipment used or staged by the 
Contractor. 

Damage to Roadway, Property, Facilities or Easements 
A. The Contractor shall carry on the operations in such a manner so as not to damage the existing facilities, ground 

areas, trees, shrubs, signs, posts, mailboxes, manholes, or other obstacles as applicable. 
B. If damaged property resulting from the Contractor’s operations has to be repaired or replaced by OJRSA, the cost 

of such work and repair shall be deducted from the Contractor’s payment with documentation provided verifying 
costs incurred by OJRSA. 



Oconee Joint Regional Sewer Authority Page 11 of 29 PROJECT #2027-04 CCTV Inspection and Cleaning of Gravity Sanitary Sewer Pipelines: CMOM Year 5 RFB  
 

 

C. Any damage of roadway, property, facilities, or easement shall be reported to the Operations Director and/or 
his/her designee immediately. 

D. Any damage of utilities shall be reported to the Owner of such utilities immediately. 
E. It is highly recommended the Contractor document by means of video or picture prior to performing work to verify 

that damage was done prior to the inspections or cleaning operation; however, this is not a requirement of this 
project and shall be performed at the Contractor’s own cost. Failure to perform this is at the risk of the Contractor. 

Verification of Work 
A. For the purpose of inspection and control, the Operations Director or his/her designee, shall monitor the 

Contractor’s progress throughout the project. 
B. Other completed tasks as identified herein shall be inspected by the Owner prior to final payment to confirm the 

work has been properly performed. If inspection performed solely by OJRSA staff, then OJRSA will withhold final 
payment until all identified deficiencies have been addressed to the Owner’s satisfaction. 

C. The OJRSA reserves the right to have an independent inspector (e.g., engineer, other company that performs 
similar work as Contractor, etc.) at its own expense to perform an assessment to determine that work 
performed complies with services requested in this RFB. OJRSA will withhold final payment until all deficiencies 
identified by the independent inspector have been addressed to the Owner’s satisfaction. 

Failure to Complete Work 
A. Contractor agrees to perform all assigned services in accordance with the terms and conditions of this RFB. In 

performing the services required by this Agreement and any related Task Order, the Contractor shall comply 
with all local, state and federal laws, rules, and regulations.  

B. If the quality of work is not satisfactory and is deemed by the Operations Director that the Contractor does not 
have the ability to correct the quality of work, the Contractor will be informed in writing of the termination of 
the Contract.  

C. Liquidated damages in the amount of two hundred fifty dollars ($250.00) shall apply in accordance with terms 
and conditions stated in the Agreement. See ATTACHMENT B of this RFB. 

D. The safety aspects of the project must be followed to ensure the safety of the citizens, Contractor employees, 
and others. If the Operations Director or his/her designee determines that the safety measurer are inadequate, 
the project will be halted. When it is deemed that the Contractor does not have the ability to operate safely, the 
Contract will be terminated, and the Contractor shall be paid for services completed that is deemed acceptable.  

Project Completion Details 
A. Once authorized to begin, the project as described in this solicitation must be completed no later than the date 

and time listed on the coversheet of this RFB unless expressed written authorization is granted by OJRSA 
Executive Director to the Contractor due to circumstances beyond the Contractor’s control (e.g., weather-
related issues, malfunction of OJRSA equipment, delays in procurement or delivery, etc.). The malfunction of 
equipment owned, rented, borrowed, etc. by the Contractor shall not be the cause for an extension beyond the 
Project Completion Date listed on the cover. See TERMS AND AWARD OF CONTRACT section of this RFB for more 
information. 

B. It shall be the Contractor’s responsibility to request a final inspection be performed by the Owner.  
C. Upon satisfactory inspection by the Owner and/or its agent(s), then the Contractor shall request a Letter of 

Substantial Completion (“Letter”) from the Owner. The Owner shall issue this Letter no more than one (1) 
Business Day from the Contractor’s request and upon confirmation that the units are properly installed and 
operational as stated in Paragraph B within this section.  

D. “Punchlist” items, such as seeding/strawing, housekeeping/cleanup, etc. may be denoted in the Letter but shall 
not delay its issuance. Items addressed in the Letter’s punch list must be addressed within ten (10) Business 
Days of the date the Letter was issued. 

E. After the Field Portion of Project is completed, the Contractor shall have forty-five (45) Calendar Days to submit 
all deliverables to the Owner in the format as stated in this RFB (if the Field Portion of Project is completed 
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sooner than the date listed on the coversheet, then the due date is still forty-five (45) Calendar Days from when 
the Field Portion of Project is completed). It will be at the Contractor’s discretion if they want to provide 
deliverables in an alternative format (e.g., at completion of a trunk sewer or sewer basin inspection); however, 
they cannot exceed the times stated in this section. The project shall be completed by each of the deadlines 
stated herein unless an extension has been granted in writing by the Executive Director. 

F. Final invoicing for the project shall be submitted to OJRSA within ten (10) Business Days of project completion. 

Warranty 
Not applicable. 

Local Vendor Preference for Services 
The OJRSA Procurement and Property Disposal Policy (“Policy”) allows for qualified Local Venders to receive a credit toward 
their bid. See the Policy at www.ojrsa.org/info for more information. 
 
For a Contractor to receive a credit, they must submit a fully completed “Local Vendor Preference Registry and 
Certification” form with their completed bid. See www.ojrsa.org/opportunities for a downloadable form. 

Transportation 
The Contractor shall furnish all vehicles and equipment necessary to perform the tasks listed in this RFB. There is to be 
no mileage or hourly rate surcharge imposed on the OJRSA and the cost of the vehicles and equipment is to be included 
in the bid. 

Selection Process 
A. The OJRSA shall open all sealed bids no earlier than the date and time listed on the coversheet of this solicitation. 

This project will be awarded to the Offeror that meets the minimum criteria contained within this RFB and submits 
the lowest TOTAL BID PRICE ($) WITHOUT HEAVY CLEANING on ATTACHMENT A. Other requested costs are 
considered as optional services and may be funded at the discretion of the OJRSA through direct negotiation with 
low bidder. 

B. For those who submit a “Local Vendor Preference Registry and Certification” form, the OJRSA will confirm that 
the Offeror is qualified to receive the credit. Once qualification is confirmed, the credit will be calculated and 
applied to the bid. 

C. All final bids shall be made available to the public upon request and may be listed on a website affiliated with the 
OJRSA. 

Terms and Award of Contract 
If necessary due to requirements as stated in the OJRSA Procurement and Property Disposal Policy, OJRSA staff will present 
the lowest qualified submittal to the OJRSA Board of Commissioners (or a Committee so approved by the Board) by the 
date listed on the coversheet, if applicable; however, it may be necessary to present at a later meeting. If possible, OJRSA 
will make every attempt to have the bid approved and awarded to the qualified Contractor sooner. 
 
The OJRSA will enter into an Agreement as soon as possible as allowed by applicable procurement policies and it shall 
begin upon the date of a completed OJRSA Standard Services Agreement (or issuance of OJRSA Requisition/Purchase 
Order, if appropriate) and will expire on the date and time listed on the coversheet of this RFB. By doing this, it allows the 
Owner flexibility to schedule the project later than the proposed start date as listed below in order to accommodate a 
Contractor’s schedule, forecasted weather, or other obstacles that could hinder the project. 
 
Under no circumstances shall the project extend beyond the deadlines stated in the PROJECT COMPLETION DETAILS section of 
this RFB without express written consent by the OJRSA Executive Director. 

http://www.ojrsa.org/info
http://www.ojrsa.org/opportunities
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No-Fault Delays and Force Majeure 
Any unforeseen circumstances such as acts of God, prolonged weather-related events or substantial equipment failures 
or delays will require consultation with the Operations Director and Executive Director to determine if the schedule will 
not be met. A request to extend the completion date will be required by written notice or email to both the Operations 
Director and Executive Director as soon as the Contractor becomes aware the schedule will not be met due to such 
circumstances. Expressed written approval from the OJRSA must be issued by the Executive Director to extend the project. 

South Carolina Domicile Requirement 
The OJRSA shall not require a domicile obligation for this project. 

Background Check 
OJRSA reserves the right to conduct a background inquiry of each Contractor, which may include the collection of 
appropriate criminal history information, contractual business associates and practices, employment histories, and 
reputation in the business community. By submitting qualifications to the OJRSA, the Contractor consents to such an 
inquiry and agrees to make available to the OJRSA such books and records as the OJRSA deems necessary to conduct the 
inquiry. 

Insurance and Bonding 
Contractor agrees to maintain and keep in force during the life of this project, with a company or companies authorized 
to do business in South Carolina, General Liability Insurance in the amount of at least one-million dollars ($1,000,000), and 
OJRSA shall be added as an Additional Insured party thereunder relative to this project. Proof of workers’ compensation 
insurance will be as required by South Carolina state law. Certificates for such policies shall be provided by the firm’s 
insurance agent or broker to OJRSA within ten (10) Business Days from the date of award. Contractor will provide OJRSA 
a minimum of thirty (30) calendar days advance notice in the event of the insurance policies or insurance policy is canceled. 
Subcontractors, if approved by OJRSA to perform work on this project, are subject to all the requirements as stated in this 
RFB. 
 
Other insurance and bonding coverages necessary for this project shall be as stated in the OJRSA Standard Services 
Agreement (ATTACHMENT B). 

Determination of Responsibility 
The OJRSA may make such investigation as it deems necessary to determine the ability of a Contractor to provide full 
performance as outlined in the RFB. The Contractor will furnish to the OJRSA all such information and data for this purpose 
upon request. The OJRSA reserves the right to reject any Contractor if the evidence submitted by or investigation of such 
Applicant fails to satisfy the OJRSA that such Applicant is properly qualified to conduct the obligations as stated herein. 

Rights Reserved by OJRSA 
The OJRSA reserves the right to: 

A. Reject any and all bids for any reason; to waive any informality or irregularity not affected by law; and to evaluate, 
in its absolute discretion, the information within. 

B. Reduce or modify the project in scale or scope in order to meet budget requirements. 

Bid Submittal Requirements 
A. Bids must be submitted using ATTACHMENT A – PROJECT #2027-04 CCTV/INSPECTION/CLEANING UNIT COST SHEET (page 

15 of this RFB) with signature and failing to do so will be considered a non-responsible or incomplete bid.  
B. All submittals must be complete. It is the Offeror’s responsibility to check for calculation errors and completeness 

prior to submittal. Bids submitted that are not signed shall be considered incomplete and will not be considered 
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by OJRSA. A signed, submitted copy of ATTACHMENT A acknowledges review of OJRSA Standard Services Agreement 
(ATTACHMENT B). 

C. The “Local Vendor Preference Registry and Certification” form must be included in the submittal packet. Note: 
The inclusion of this form is optional, but it is required to be included in the sealed bid packet if seeking to obtain 
credit towards bid. 

D. Bid must be in a sealed envelope or box with “Bid for OJRSA Project #2027-04” clearly stated on packaging. 
E. ATTACHMENT A must be received by the date and time listed on the coversheet of this RFB. Late submittals or bids 

not expressly allowed by OJRSA Procurement and Property Disposal Policy shall not be considered. 
F. The SEALED BID shall be submitted in accordance with this solicitation to:  

By hand, U.S. Mail, or other such delivery methods (e.g., UPS, FedEx, etc.) 
Oconee Joint Regional Sewer Authority 
ATTN: Project #2027-04 RFB 
623 Return Church Road 
Seneca, South Carolina 29631 

G. It is the Offeror’s responsibility to verify the receipt of the submittal by the OJRSA. 
H. Offerors shall include all costs to cover all requirements as stated in this RFB in their price submittal. 
I. Detailed description of bidding Contractor’s qualifications, including previous experience related to this type of 

project should be submitted with the bid. List three (3) recent users of your cleaning services on ATTACHMENT A of 
this RFB. Failure to list these shall result in the automatic disqualification of the bid. 

J. Proprietary/Confidential Information: The Contractors are asked for any restrictions on the use of data contained 
in their responses and told that proprietary information will be handled in accordance with applicable law, 
regulations, and policy of the OJRSA. All proprietary/confidential information must be clearly marked as 
“Proprietary/Confidential.” In the case of a public request under the State of South Carolina’s Freedom of 
Information Act, the OJRSA’s legal counsel will provide his/her opinion as to whether summitted information that 
is marked “Proprietary/Confidential” is indeed exempt from applicable public records laws. 
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Attachment A – Project #2027-04 CCTV/Inspection/Cleaning Unit Cost Sheet 
 

Submitting Company Name:    
 

Address:  Phone:  
 

Services to provide per the project: 
Description and Bid Unit Price Quantity (approx. LF) Cost/Unit ($) Unit Subtotal ($) 

8” sewer cleaning and CCTV inspection 6,584 $   /ft   $  
10” sewer cleaning and CCTV inspection 6,599 $   /ft   $  
12” sewer cleaning and CCTV inspection 10,138 $   /ft   $  
15” sewer cleaning and CCTV inspection 3,412 $   /ft   $  
16” sewer cleaning and CCTV inspection 233 $   /ft   $  
18” sewer cleaning and CCTV inspection 7,120 $   /ft   $  
20” sewer cleaning and CCTV inspection 101 $   /ft   $  
21” sewer cleaning and CCTV inspection 1,076 $   /ft   $  
City of Seneca Business License Fee SHALL NOT 
INCLUDE MARKUP/OVERHEAD CHARGES One Time $ 

 
$ 

 

Mobilization One Time $  $  
TOTAL BID PRICE ($) WITHOUT HEAVY CLEANING: $  

 

The amount below shall be considered a part of the project and shall be included in the agreement to be funded as 
Owner’s Contingency.  

Additional Services (as necessary and 
approved by OJRSA) 

Max Quantity (up to 
20% of above total LF) Cost/Unit ($) Unit Subtotal ($) 

Heavy cleaning 8” to 16” 5,393 $   /ft   $  
Heavy cleaning 18” to 24” 1,668 $   /ft   $  

TOTAL MAXIMUM OWNER’S CONTINGENCY DUE TO POSSIBLE HEAVY CLEANING: $  
 

BID ALTERNATE: OJRSA may request these services from the low bidder if funding is available. 
Manhole Inspection and Evaluation (if 

approved by OJRSA) Number of Manholes Cost/Manhole ($) TOTAL ($) 

Perform NASSCO MACP Level 2 inspection 160 $   /ft   $  
 

PACP/MACP Software name utilized by Contractor:  
 

Company has the following equipment that is available to perform work described within RFB: 
 

 
 

Reference #1 (Mandatory – Must Be Applicable Experience to this RFB) (No Duplicate References) 
Company Name:  Calendar Year(s) Work Performed:  

Contact Name:  Phone:  Email:  
 

Reference #2 (Mandatory – Must Be Applicable Experience to this RFB) (No Duplicate References) 
Company Name:  Calendar Year(s) Work Performed:  

Contact Name:  Phone:  Email:  
 

Complete following page 
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Reference #3 (Mandatory – Must Be Applicable Experience to this RFB) (No Duplicate References) 
Company Name:  Calendar Year(s) Work Performed:  

Contact Name:  Phone:  Email:  
 
By my signature below, I confirm that I have read and understand all information contained in the OJRSA Project #2027-
04 INSPECTION AND CLEANING OF GRAVITY SANITARY SEWER PIPELINES OJRSA CMOM YEAR 5 RFB. I also confirm this bid represents 
the submittal on behalf of my employer/company and that I am authorized to sign on the company’s behalf. 
 

 

Signature:  Date:  
 

Name (Print):  Email:  
 

Title:   
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Attachment B – OJRSA Standard Services Agreement Template 
 

See general language in sample Agreement beginning on the following page. 
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Attachment C – CCTV/Inspection/Cleaning Area Maps 
 
See following pages for map. Full map can be found under the solicitation for this RFP at 
www.ojrsa.org/opportunities.  
 
 

http://www.ojrsa.org/opportunities
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