
 
OCONEE JOINT REGIONAL SEWER AUTHORITY 

REQUEST FOR BIDS 
 

PROJECT #2025-05 
GENERAL WATER RECLAMATION FACILITY INSTALLATION PROJECTS 

Flow Equalization Tank Flow Controls 
RAS Pump and Electromagnetic Flow Meter (“Mag Meter”) 
WAS Pump and Electromagnetic Flow Meter (“Mag Meter”) 

Utility Water Pump 
 

November 4, 2024 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BID SUBMITTAL DUE DATE/TIME: December 11, 2024 at 2:00 PM Local Time 
 
Important Dates and Times 
Pre-Bid Conference and Site Visit November 13, 2024 at 10:00 am Local Time 
 MANDATORY  Oconee Joint Regional Sewer Authority 
  Coneross Creek Water Reclamation Facility 
  623 Return Church Road 
  Seneca, South Carolina 

Deadline for Inquiries November 26, 2024 at 4:00 pm Local Time 

Submittal Deadline December 11, 2024 at 2:00 pm Local Time 

Award of Project January 9, 2025 (anticipated that it will need Board approval) 

Project Start Date To be determined by OJRSA in conjunction with Contractor 

Project Completion Date No later than May 30, 2025 at 4:30 pm Local Time 

All Remaining Deliverables Due Not applicable 
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REQUEST FOR BIDS 

Purpose and Project Information 
The Oconee Joint Regional Sewer Authority (“OJRSA” or “Owner”) is requesting bids from contractors, hereafter referred 
to as “Offerors” or “Contractors,” interested in a multiple task project at the Coneross Creek Water Reclamation Facility 
in Seneca, South Carolina. The OJRSA system consists of the Coneross Creek Water Reclamation Facility (“WRF,” permitted 
at 7.8 million gallons per day), approximately 65 miles of gravity sewer, 15 pump stations, 24 miles of force mains, and 
three (3) permanent flow metering stations. The three (3) flow monitoring stations record flow that enters the OJRSA 
conveyance system from its three Member Cities: Seneca, Walhalla, and Westminster. 
 
This Project consists of installing: 

1. New flow control valve and mag meter at the discharge of the flow equalization tank (“Day Tank”); 
2. New return activated sludge (“RAS”) pump, electromagnetic flow meter (“mag meter”), shutoff, and check valves; 
3. New waste activated sludge (“WAS”) pump, mag meter, shutoff, and check valves; and 
4. New plant utility water pump, four (4) valves, and a check valve. 

 
OJRSA will select one (1) Contractor to complete the project. The contract method will be a standard services contract as 
provided by Contractor 

Procurement Method of Selection 
In accordance with the OJRSA Procurement and Property Disposal Policy in effect at the time of this solicitation, this is 
considered a project that requires Competitive Sealed Bidding (Section 4.6). OJRSA will select one (1) Contractor to 
complete the project based on the lowest qualified bid. The contract method will be an OJRSA Standard Services 
Agreement (see Attachment B for contract template). 

Definitions and Acronyms 
The following definitions shall apply to this solicitation: 

A. a.m.: Ante Meridiem, Latin for “before noon” 
B. Agreement or Contract: An agreement between OJRSA and Contractor as stated within the OJRSA Procurement 

and Property Disposal Policy. It is important to note that this Request for Bid shall be a supplemental document 
to any other Agreement or Contract. 

C. ARV: Air Release Valve 
D. Business Day: Monday through Friday, except recognized holidays as defined in the OJRSA Employee Handbook 

or when otherwise established by the OJRSA Board of Commissioners. 
E. Contractor: Service provider awarded the work under this contract 
F. Day Tank: Flow equalization tank used to temporarily store peak wastewater flows 
G. DIP: Ductile Iron Pipe 
H. e.g.: Exempli Gratia, Latin for “for example” 
I. etc.: Et Cetera, Latin for “and other things” (generally) 
J. Executive Director: Executive Director of the OJRSA 
K. ft: Feet (unit of length or distance) 
L. hp: Horsepower (unit of power) 
M. in.: Inch (unit of length or distance) 
N. Local Time: Common time observed in Seneca, South Carolina, regardless of Eastern Daylight Saving Time or 

Eastern Standard Time 
O. Mag Meter: Electromagnetic flow meter 
P. NIOSH: National Institute for Occupational Safety and Health, a United States federal agency 
Q. Operations Director: Operations Director of the OJRSA 
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R. OSHA: Can reference either the Occupational Safety and Health Administration departments of the United 
States or the State of South Carolina or other such agencies that perform safety and health related compliance 
and enforcement matters 

S. Owner: Oconee Joint Regional Sewer Authority (OJRSA) 
T. Permit-Required Confined Space: As defined by OSHA and other organizations that govern safety-related 

matters. The OJRSA Safety Manual also provides information regarding permit-required and other confined 
spaces; however, federal and state laws and regulations regarding these matters shall prevail over OJRSA 
policies. 

U. p.m.: Post Meridiem, Latin for “after noon” 
V. psi: Pounds per Square Inch (unit of Pressure) 
W. RAS: Return Activated Sludge 
X. RFB: Request for Bids 
Y. RTU: Remote Terminal Unit 
Z. Subcontractor: As defined in OJRSA Procurement and Property Disposal Policy 
AA. TDH: Total Dynamic Head (unit of pressure) 
BB. WAS: Waste Activated Sludge 
CC. WRF: Water Reclamation Facility 

Specifications and Qualifications 
A. OJRSA is requesting a quotation for the equipment installation described in these specifications. 
B. The Contractor shall furnish all the necessary labor, materials, and equipment, to install each piece of 

equipment for each task.  The Contractor shall coordinate all phases of the work with the Owner. 
C. Contractors submitting bids shall certify in writing that they possess or will possess all necessary paperwork, 

equipment, safety practices and protocols, and personnel to fulfill the terms of the Contract and be ready to 
proceed upon receipt of Notice to Proceed. 

D. Contractor shall also have appropriate safety training for performing tasks identified in this project, which includes 
permit-required confined space entry. It shall be the responsibility of the Contractor to supply all necessary 
training upon request. 

E. Contractor must submit three (3) references (including company/agency name, current contact name, phone 
number, and address) for similar work performed for other comparable facilities. The references should be no 
older than 2019. 

F. All employees must be legal residents of the United States. 

Scope of Work 

General Information 
A. All work shall be performed in accordance with this Scope of Work and to the satisfaction of OJRSA. 
B. The work performed for this project shall be conducted in such a manner that there will be a minimum of 

interference with the continuous operations of the existing plant and conveyance system process to move and 
treat wastewater within the system as designed and normally operated by OJRSA. 

C. All operations described in these specifications shall be conducted by the Contractor’s personnel and the 
expense of all such operations shall be the Contractor’s. 

D. The Contractor shall have a competent and experienced supervisor, foreman, or designated and identified 
leader on duty at all times when work is being performed. 

E. There shall be no Subcontractors used by the Contractor to fulfill any items or conditions of the contract without 
prior written consent of OJRSA; however, if approved, they will be expected to comply with the requirements of 
this RFB. The Contractor awarded the project shall be held accountable for the failure of a Subcontractor to 
comply. 

F. The Contractor shall provide all equipment, labor, fuel, and any other materials and incidentals necessary to 
complete the required work as described in this solicitation and other supporting documents, including 
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addendums (if any). The Contractor shall be responsible for all maintenance and repair of equipment and the 
presence and supervision of all its employees. 

G. The Contractor shall take satisfactory precautions to protect property from damage that might be inflicted when 
using necessary equipment.  

H. The Contractor is to remove and clean up all spilled solids and wastewater and properly manage any stockpiled 
materials and equipment. 

I. Utility power will be made available to the Contractor, but they shall provide all necessary extension leads, 
transformers, circuit breakers, tools and lights, and all other necessary equipment required for performance of 
the work. 

J. All disturbed work shall be reassembled and left in working condition to the satisfaction of the Owner. 
K. The Contractor shall be responsible for all costs associated with containing and remediating spills and releases. 
L. OJRSA shall not be responsible for theft, vandalism, or other damage to equipment used or staged by the 

Contractor. 

General Materials and Construction Standards and Details 
Unless explicitly stated within this RFB or an addendum thereof, materials and construction/maintenance methods as 
described in the current OJRSA Development Policy shall apply. See www.ojrsa.org/resouces for this policy and 
supplemental information (e.g., appendices). 

Day Tank 
A. Dismantle piping in Day Tank Effluent meter vault and removal of existing sixteen inch (16 in.) plug valve and 

twelve inch (12 in.) mag meter. 
B. Supply a new sixteen inch (16 in.) plug valve with an Auma SQR14.2 modulating electrical motor operator or 

comparable operator. 
1. Actuator should be rated for modulating duty that can be set at variable open states across the range. 
2. Actuator should be locally adjusted on the EMO interface panel above the vault and remotely from 

Mission Communications. 
C. Supply a new twelve inch (12 in.) Siemens SITRANS FM MAG 5100 W magnetic flow meter or comparable unit. 

Include local transmitter in a NEMA 4X enclosure mounted on top of the vault. 
D. Installation of power and control wire back to the headworks. Control to tie into the headworks Missions 

Communications RTU. Electrical hook up of new EMO & mag meter. (OJRSA to excavate trench) 
E. Provided a new twelve inch (12 in.) DIP flanged spool piece to make up for new meter lay length. 
F. Reusing existing piping and dismantling joint in vault. Includes new gaskets and hardware for existing piping 

removed to accommodate installation. 
G. Manufacturer representative startup services for actuator and mag meter. 

Return Activated Sludge 
A. Dismantle current equipment and insulation. 
B. Secure and install Gorman Rump T-10 pump with internal heater, pressure gauges (in psi), and ARV. 
C. Install three (3) ten inch (10 in.) rising stem valves and a Val-matic Swing Flex check valve. 
D. Install eight inch (8 in.) mag meter. (Owner has the meter) 
E. Install insulation as original. 
F. Manufacturer representative to perform/oversee startup services for pump. 

Waste Activated Sludge 
A. Dismantle current equipment and insulation. 
B. Secure and install Gorman Rump V-3 pump with internal heater, pressure gauges (in psi), and ARV. 
C. Install two (2) three inch (3 in.) rising stem valves and a Val-matic Swing Flex check valve. 
D. Install three inch (3 in.) mag meter with new three inch (3 in.) DIP. (Owner has the meter) 
E. Install one (1) rising stem valve after flow meter (four inch (4 in.) reduce to three inch (3 in.). 
F. Install insulation as original. 
G. Manufacturer representative to perform/oversee startup services for pump. 

http://www.ojrsa.org/resouces
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Utility Water Pump 
A. Dismantle current equipment. 
B. Secure and install four inch (4 in.) in-line centrifugal pump—two hundred gallons per minute (200 gpm) at two 

hundred thirty-one feet total dynamic head (231 ft TDH) with a twenty-five horsepower (25 hp) drive. 
C. Install one (1) Val-matic Swing Flex check valve with four (4) valves. (Contractor to determine valve type) 
D. Manufacturer representative to perform/oversee startup services for pump. 

Pre-Bid Conference 
A mandatory Pre-Bid Conference and site visit will be held on the date and time as listed on the coversheet of this RFB at 
the Oconee Joint Regional Sewer Authority’s Coneross Creek Water Reclamation Facility located at 623 Return Church 
Road, Seneca, South Carolina. Representatives of the Owner will be present to discuss the Project. All interested parties 
are required to attend the Pre-Bid Conference. The failure to attend the Pre-Bid Conference will result in rejection of a 
submitted bid. 

Deadline for Inquires 
Any questions regarding this RFB should be submitted by way of email to info@ojrsa.org no later than the date and time 
listed on the coversheet of this solicitation. Inquiries must include “Inquiry regarding OJRSA Project #2025-05” in the email 
subject line when submitting a question. Responses will be provided via email to all Offerors. Any representations made 
over the phone or in verbal conversations are non-binding. 
 
Offerors are expected to examine the RFB thoroughly and should request an explanation of any ambiguities, discrepancies, 
errors, omissions, or conflicting statements in the Solicitation. Failure to do so will be at the Offeror's risk. 

Deliverables 
A. The completed installation will be inspected by the Owner prior to payment to determine if the equipment is 

working properly as designed. 
B. Remove and clean up all debris, construction waste, spillage, and any stockpile materials. 
C. All invoice(s) must be submitted to OJRSA no later than ten (10) Business Days following project completion. 

Hours of Operation 
All services shall be performed during the hours specified herein as follows: 

A. Work hours are to be between 7:30 a.m. and 5:30 p.m. Local Time on OJRSA Business Days. 
B. The Contractor shall suspend operations if weather conditions are such that services cannot be carried out in a 

safe and effective manner or if they anticipate significant damage to property that could lead to a lengthy 
restoration process of the grounds. 

C. The Operations Director, or his/her designee, shall have the discretion to order the suspension of services 
whenever, in their own judgment, it is in the best interest of OJRSA. 

Safety and Security 
A. THE SAFETY OF THE PUBLIC, OJRSA EMPLOYEES, AND ALL CONTRACTORS IS OF UTMOST IMPORTANCE! 

Contractors shall comply with applicable requirements established by OSHA and other entities as applicable. 
B. THIS PROJECT WILL REQUIRE ENTRY INTO PERMIT-REQUIRED CONFINED SPACES. The tanks that are to be 

cleaned are considered confined spaces as defined by the Federal and State regulations governing confined space 
entry and safety procedures in such areas. The Contractor shall be responsible for compliance with NIOSH 
Standards, OSHA, and all applicable provisions of Local, State, and Federal codes pertaining to confined spaces in 
performing the cleaning work. The Contractor shall be required to sign all necessary forms confirming they have 
proper training to perform this and other hazardous work as defined by OSHA and OJRSA. 

C. LOCKOUT/TAGOUT OF ENERGY SOURCES MAY BE NECESSARY. 

mailto:info@ojrsa.org
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D. IDENTIFIED SAFETY ISSUES, WHETHER FOUND BY THE CONTRACTOR OR OJRSA, MUST BE ADDRESSED 
IMMEDIATELY. 

E. All material and equipment must conform to the requirements of the OJRSA Development Policy, Local Electrical 
Code, OSHA, and the National Electric Code. In the case of conflict between the Local Electrical Code and other 
code/policy, the more stringent code requirement shall prevail. 

F. Vehicles and equipment used in the operations shall be equipped with normal hazard lights and backup alarms, 
at a minimum. 

G. Signs, lights, safety, and other traffic control items are not a pay item but are considered incidental to safe traffic 
control. 

H. The Contractor shall be required to provide sufficient warning signage and/or barriers to ensure the safety of the 
Contractor, OJRSA staff, and the public, and that it is adequate and visible. The Contractor shall ensure adequate 
access for OJRSA vehicles and equipment to respond to an emergency. 

I. The safety aspects of the project must be followed to ensure the safety of the citizens, Contractor employees, and 
others. If the Operations Director or his/her designee feel the safety is not adequate, the project will be halted. 

Project Start Details 
A. Tasks as detailed in this RFB shall not start prior to the issue of a Notice to Proceed, which shall be issued upon 

award and approval to execute contract in accordance with OJRSA Procurement and Property Disposal Policy, 
which may or may not require Board of Commissioners approval. 

B. The likely project award date by the OJRSA is listed on the coversheet of this RFB and a contract between OJRSA 
and the Contractor will be executed within two (2) days of award. The awarded Contractor will be notified and a 
tentative start date will be coordinated between the OJRSA and Contractor; however, the start date is 
dependent on the submittal and approval of all required insurance documentation and other items as stated in 
Terms and Award of Contract. The project start date shall be no later than that listed on the coversheet of this 
RFB. The Contractor shall have input into the project start date but the final decision regarding this date belongs 
to the OJRSA. 

Notification Protocols 
A. The Contractor shall notify the Operations Director or his/her designee, via telephone and follow up with e-mail, 

five (5) Business Days prior to the date specified for the beginning work. 
B. THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE OJRSA IF THERE IS ANY: 

1. SAFETY-RELATED INCIDENT THAT CAUSES INJURY OR DAMAGE TO PROPERTY; 
2. SECURITY-RELATED INCIDENT; OR 
3. SPILL OF WASTEWATER OR OTHER MATERIALS THAT MAY BE CONSIDERED A POLLUTANT (e.g.., SOLIDS 

EXPOSED TO WASTEWATER, PETROLEUM PRODUCT, etc.) AND CONTROL MEASURES TO PREVENT THE 
MATERIALS FROM POTENTIALLY CAUSING ENVIRONMENTAL HARM SHALL BE TAKEN IMMEDIATELY. 

Storage and Use of Equipment 
A. When equipment is not operating, then it shall be parked off roadways, paths, and away from curves. OJRSA will 

allow equipment to be stored at the Coneross Creek Water Reclamation Facility, if needed. 
B. OJRSA shall not be responsible for theft, vandalism, or other damage to equipment used or staged by the 

Contractor. 

Damage to Roadway, Property, Facilities or Easements 
A. The Contractor shall carry on the operations in such a manner so as not to damage the existing facilities, ground 

areas, trees, shrubs, signs, posts, mailboxes, manholes, or other obstacles as applicable. 
B. If damaged property resulting from the Contractor’s operations has to be repaired or replaced by OJRSA, the cost 

of such work and repair shall be deducted from the Contractor’s payment with documentation provided verifying 
costs incurred by OJRSA. 
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C. Any damage of roadway, property, facilities, or easement shall be reported to the Operations Director and/or 
his/her designee immediately. 

D. Any damage of utilities shall be reported to the owner of such utilities immediately. 
E. It is highly recommended the Contractor document by means of video or picture prior to performing work to verify 

that damage was done prior to the inspections or cleaning operation; however, this is not a requirement of this 
project and shall be performed at the Contractor’s own cost. Failure to perform this is at the risk of the Contractor. 

Verification of Work 
A. For the purpose of inspection and control, the Operations Director or his/her designee, shall monitor the 

Contractor’s progress throughout the project. 
B. Pumps and Day Tank control valve installations are to be verified by the manufacturer’s representative during 

startup. 
C. Other completed tasks as identified herein shall inspected by the Owner prior to final payment to confirm the 

work has been properly performed. If inspection performed solely by OJRSA staff, then OJRSA will withhold final 
payment until all identified deficiencies have been addressed to the Owner’s satisfaction. 

D. The OJRSA reserves the right to have an independent inspector (e.g., engineer) perform an assessment to 
determine that materials, installation, and best practices comply with services requested in this RFB. OJRSA will 
withhold final payment until all deficiencies identified by the independent inspector have been addressed to the 
Owner’s satisfaction. 

Failure to Complete Work 
A. Contractor agrees to perform all assigned services in accordance with the terms and conditions of this RFB. In 

performing the services required by this Agreement and any related Task Order, the Contractor shall comply 
with all local, state and federal laws, rules, and regulations.  

B. If the quality of work is not satisfactory and is deemed by the Operations Director that the Contractor does not 
have the ability to correct the quality of work, the Contractor will be informed in writing of the termination of 
the contract.  

C. The safety aspects of the project must be followed to ensure the safety of the citizens, Contractor employees, 
and others. If the Operations Director or his/her designee feel the safety is not adequate, the project will be 
halted. When it is deemed that the Contractor does not have the ability to operate safely, the contract will be 
terminated, and the Contractor shall be paid for services completed that is deemed acceptable.  

Project Completion Details 
A. Once authorized to begin, the project as described in this solicitation must be completed no later than the date 

and time listed on the coversheet of this RFB unless expressed written authorization is granted by OJRSA 
Executive Director to the Contractor due to circumstances beyond the Contractor’s control (e.g., weather-
related issues, malfunction of OJRSA equipment, delays in procurement, etc.). The malfunction of equipment 
owned, rented, borrowed, etc. by the Contractor shall not be the cause for an extension beyond the Project 
Completion Date listed on the cover. See TERMS AND AWARD OF CONTRACT section of this RFB for more information. 

B. It shall be the Contractor’s responsibility to request a final inspection be performed by the Owner. All electrical, 
mechanical, equipment, insulation, and materials must be fully installed and functional at the time of the 
request. 

C. Upon satisfactory inspection by the Owner and/or its agent(s), then the Contractor shall request a Letter of 
Substantial Completion (“Letter”) from the Owner. The Owner shall issue this Letter no more than one (1) 
Business Day from the Contractor’s request and upon confirmation that the units are properly installed and 
operational as stated in Paragraph B within this section.  

D. “Punchlist” items, such as seeding/strawing, housekeeping/cleanup, etc. may be denoted in the Letter but shall 
not delay its issuance. Items addressed in the Letter’s punchlist must be addressed within ten (10) Business Days 
of the date the Letter was issued. 



Oconee Joint Regional Sewer Authority Page 8 of 22 PROJECT #2025-05 General Water Reclamation Facility Installation Projects RFB  
 

 

Warranty 
Unless equipment is covered for a longer period than one (1) year by the manufacturer (e.g., pumps), then all 
workmanship, equipment, and materials shall be warranted by the Contractor for one (1) year from the date of the 
Letter of Substantial Completion as issued by the Owner. 

Local Vendor Preference for Services 
The OJRSA Procurement and Property Disposal Policy (“Policy”) allows for qualified Local Venders to receive a credit toward 
their bid. See the Policy at www.ojrsa.org/info for more information. 
 
The Policy defines as follows: Local Vendor shall mean a vendor that maintains an office with full-time staff employed by 
the vendor within the legally defined boundaries of OJRSA, the County of Anderson, the County of Pickens, the County of 
Greenville, the County of Abbeville, the County of Laurens, the County of Spartanburg, or the State of South Carolina. 
 

A. Eligible offices located within the limits of the OJRSA Service Area will be entitled to a bid price reduction of four 
percent (4%), not to exceed a maximum of reduction of five thousand dollars ($5,000). 

B. Eligible office located in the County of Anderson, the County of Pickens, the County of Greenville, the County of 
Abbeville, the County of Laurens, or the County of Spartanburg will be entitled to a bid price reduction by three 
percent (3%), not to exceed a maximum reduction of four thousand dollars ($4,000). 

C. Eligible office located in the State of South Carolina that does not qualify for one (1) of the higher percentage 
preferences will be entitled to a bid price reduction of one percent (1%), not to exceed a maximum reduction of 
two thousand five hundred dollars ($2,500). 

 
For a Contractor to receive a credit, they must submit a fully completed “Local Vendor Preference Registry and 
Certification” form with their completed bid. See www.ojrsa.org/opportunities for a downloadable form. 

Transportation 
The Contractor shall furnish all vehicles and equipment necessary to perform the tasks listed in this RFB. There is to be 
no mileage or hourly rate surcharge imposed on the OJRSA and the cost of the vehicles and equipment is to be included 
in the bid. 

Selection Process 
A. The OJRSA shall open all sealed bids no earlier than the date and time listed on the coversheet of this solicitation. 

This project will be awarded to the Offeror that meets the minimum criteria contained within this RFB and submits 
the lowest TOTAL BID PRICE on Attachment A.  

B. For those who submit a “Local Vendor Preference Registry and Certification” form, the OJRSA will confirm that 
the Offeror is qualified to receive the credit. Once qualification is confirmed, the credit will be calculated and 
applied to the bid. 

C. All final bids shall be made available to the public upon request and may be listed on a website affiliated with the 
OJRSA. 

Terms and Award of Contract 
If necessary due to requirements as stated in the OJRSA Procurement and Property Disposal Policy, OJRSA staff will present 
the lowest qualified submittal to the OJRSA Board of Commissioners (or a Committee so approved by the Board) by the 
date listed on the coversheet, if applicable; however, it may be necessary to present at a later meeting. If possible, OJRSA 
will make every attempt to have the bid approved and awarded to the qualified Contractor sooner. 
 
The OJRSA will enter into an agreement as soon as possible as allowed by applicable procurement policies and it shall 
begin upon the date of a completed OJRSA Standard Services Agreement (or issuance of OJRSA Requisition/Purchase 
Order, if appropriate) and will expire on the date and time listed on the coversheet of this RFB. By doing this, it allows the 

http://www.ojrsa.org/info
http://www.ojrsa.org/opportunities
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Owner flexibility to schedule the project later than the proposed start date as listed below in order to accommodate a 
Contractor’s schedule, forecasted weather, or other obstacles that could hinder the project. 
 
Under no circumstances shall the project extend beyond the deadlines stated in the PROJECT START D section of this RFB 
without express written consent by the OJRSA Executive Director. 

No-Fault Delays and Force Majeure 
Any unforeseen circumstances such as prolonged weather-related events or substantial equipment failures will require 
consultation with the Operations Director and Executive Director to determine if the schedule will not be met. A request 
to extend the completion date will be required by written notice or email to both the Operations Director and Executive 
Director as soon as the Contractor becomes aware the schedule will not be met due to such circumstances. Expressed 
written approval from the OJRSA must be issued by the Executive Director to extend the project. 

South Carolina Domicile Requirement 
The OJRSA shall not require a domicile obligation for this project. 

Background Check 
OJRSA reserves the right to conduct a background inquiry of each Contractor, which may include the collection of 
appropriate criminal history information, contractual business associates and practices, employment histories, and 
reputation in the business community. By submitting qualifications to the OJRSA, the Contractor consents to such an 
inquiry and agrees to make available to the OJRSA such books and records as the OJRSA deems necessary to conduct the 
inquiry. 

Insurance and Bonding 
Contractor agrees to maintain and keep in force during the life of this project, with a company or companies authorized 
to do business in South Carolina, General Liability Insurance in the amount of one-million dollars ($1,000,000). Proof of 
workers’ compensation insurance will be as required by South Carolina state law. Certificates for such policies shall be 
provided by the firm’s insurance agent or broker to OJRSA within ten (10) business days from the date of award. Contractor 
will provide OJRSA a minimum of thirty (30) calendar days advance notice in the event of the insurance policies or 
insurance policy is canceled. Subcontractors, if approved by OJRSA to perform work on this project, are subject to all the 
requirements as stated in this RFB. 
 
Other insurance and bonding coverages necessary for this project shall be as stated in the OJRSA Standard Services 
Agreement (Attachment B). 

Determination of Responsibility 
The OJRSA may make such investigation as it deems necessary to determine the ability of a Contractor to provide full 
performance as outlined in the RFB. The Contractor will furnish to the OJRSA all such information and data for this purpose 
upon request. The OJRSA reserves the right to reject any Contractor if the evidence submitted by or investigation of such 
Applicant fails to satisfy the OJRSA that such Applicant is properly qualified to conduct the obligations as stated herein. 

Rights Reserved by OJRSA 
The OJRSA reserves the right to: 

A. Reject any and all bids for any reason; to waive any informality or irregularity not affected by law; and to evaluate, 
in its absolute discretion, the information within. 

B. Reduce or modify the project in scale or scope in order to meet budget requirements. 
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Bid Submittal Requirements 
A. Bids must be submitted using ATTACHMENT A – WRF PROJECT #2025-05 COST SHEET (Attachment A) with signature and 

failing to do so will be considered a non-responsible or incomplete bid.  
B. All submittals must be complete. It is the Offeror’s responsibility to check for calculation errors and completeness 

prior to submittal. Bids submitted that are not signed shall be considered incomplete and will not be considered 
by OJRSA. A signed, submitted copy of Attachment A acknowledges review of OJRSA Standard Services Agreement 
(Attachment B). 

C. Bid must be in a sealed envelope or box with “Bid for OJRSA Project #2025-05” clearly stated on packaging. 
D. Attachment A must be received by the date and time listed on the coversheet of this RFB. Late submittals or bids 

not expressly allowed by OJRSA Procurement and Property Disposal Policy shall not be considered. 
E. The sealed bid shall be submitted in accordance with this solicitation to:  

By hand, US Mail, or other such delivery method (e.g. UPS, FedEx, etc.) 
Oconee Joint Regional Sewer Authority 
ATTN: Project #2025-04 RFB 
623 Return Church Road 
Seneca, South Carolina 29631 

F. It is the Offeror’s responsibility to verify the receipt of the submittal by the OJRSA. 
G. Offerors shall include all costs to cover all requirements as stated in this RFB in their price submittal. 
H. Detailed description of bidding Contractor’s qualifications, including previous experience related to this type of 

project should be submitted with the bid. List three (3) recent users of your cleaning services on Attachment A of 
this RFB. 

I. Proprietary/Confidential Information: The Contractors are asked for any restrictions on the use of data contained 
in their responses and told that proprietary information will be handled in accordance with applicable law, 
regulations, and policy of the OJRSA. All proprietary/confidential information must be clearly marked as 
“Proprietary/Confidential.” In the case of a public request under the State of South Carolina’s Freedom of 
Information Act, the OJRSA’s legal counsel will provide his/her opinion as to whether summitted information that 
is marked “Proprietary/Confidential” is indeed exempt from applicable public records laws. 
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Attachment A – WRF Project #2025-05 Cost Sheet 
 

Submitting Company Name:    
 

Address:  Phone:  
 

Services to provide per the project: 
 

Day Tank Control Valve Cost 
Modulating Valve $  
Flow Meter $  
Piping & Fittings $  
Miscellaneous Costs (e.g., Flange kits) $  
Labor $  

SUBTOTAL $  
 

Return Activated Sludge Cost 
T-10 RAS Pump with Air Relief & Check Valve $  
Three Rising Stem Valves $  
Piping & Fittings (OJRSA Mag Meter to be reduced down to 8”) $  
Miscellaneous Costs (e.g., Flange kits) $  
Insulation $  
Labor $  

SUBTOTAL $  
 

Waste Activated Sludge Cost 
V-3 WAS Pump with Air Relief & Check Valve $  
Three Rising Stem Valves (Two 3” & One 4”-to-3”) $  
Piping & Fittings (OJRSA Mag Meter) $  
Miscellaneous Costs (e.g., Flange kits) $  
Insulation $  
Labor $  

SUBTOTAL $  
 

Utility Water Pump Cost 
Utility Water Pump $  
Four Valves $  
Check Valve $  
Piping & Fittings $  
Miscellaneous Costs (e.g., Flange kits) $  
Labor $  

SUBTOTAL $  
 

TOTAL FOR PROJECT $  
 

 
See next page 
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Reference #1 (Mandatory – Must Be Applicable Experience to this RFB) (No Duplicate References) 
Company Name:  Calendar Year(s) Work Performed:  

Contact Name:  Phone:  Email:  
 

Reference #2 (Mandatory – Must Be Applicable Experience to this RFB) (No Duplicate References) 
Company Name:  Calendar Year(s) Work Performed:  

Contact Name:  Phone:  Email:  
 

Reference #3 (Mandatory – Must Be Applicable Experience to this RFB) (No Duplicate References) 
Company Name:  Calendar Year(s) Work Performed:  

Contact Name:  Phone:  Email:  
 

 
By my signature below, I confirm that I have read and understand all information contained in the OJRSA Project #2025-
05 General Water Reclamation Facilities Installation Projects RFB. I also confirm this bid represents the submittal on 
behalf of my employer/company and that I am authorized to sign on the company’s behalf. 
 

 

Signature:  Date:  
 

Name (Print):  Email:  
 

Title:   
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Attachment B – OJRSA Standard Services Agreement Template 
 

See general language in agreement beginning on the following page. 
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